

TENDER EVALUATION RESULT

Date : 31 MAY 2019
Tender Closing Date : 28 AUGUST 2018
Tender No : MAHB-MASB/T/64/2018
Description : DESIGN, CONSTRUCTION AND COMPLETION OF PROPOSED AIRPORT OPTIMIZATION FOR CHECK-IN COUNTER AND OTHER ASSOCIATED WORKS AT PENANG INTERNATIONAL AIRPORT, PENANG

No	Vendor	Evaluation Result		
		Mandatory	Technical	Financial
1/6	TOPAZ INTERGRATED TECHNOLOGY SDN BHD	Passed	Failed	Low
2/6	COMET RENOVATION & MAINTENANCE SDN BHD	Failed	-	-
3/6	C TWO ENGINEERING SDN BHD	Passed	Passed	Low
4/6	OSAGA ENGINEERING SDN BHD	Passed	Passed	Low
5/6	TANJONG SETAR ENTERPRISE	Failed	-	-
6/6	SYARIKAT PEMBINAAN ANGGERIK SDN BHD	Passed	Failed	Low

* Above does not include Commercial Bid result standing

General Disclaimer:

All information contained herein is meant to promote transparency. However, it is not a complete and accurate reflection of what the final decision outcome. MAHB has full discretion on all award approvals. MAHB is not liable over any error or inaccuracy in the information stated given above.